
APPENDIX 

Q DETAILED COST 
ESTIMATE 



Title:
Location:
Last Update: September 25, 2022

Item Item Description Unit Unit Price Quantity Amount Quantity Amount

A1 Bonding

a) 100% Performance Labour and Materials Bond LS $165,000.00 1 $165,000 1 $165,000

A2 Pre-Construction Survey LS $55,000.00 1 $55,000 1 $55,000

A3 Site Office LS $25,000.00 1 $25,000 1 $25,000

A4 Construction Layout LS $40,000.00 1 $40,000 1 $40,000

A5 Traffic Control and Staging LS $82,500.00 1 $82,500 1 $82,500

Clearing and Grubbing

a) Remove and dispose of bush, including hedges 
and roots, and trees less than 100 mm diameter

LS $82,500.00 1 $82,500 1 $82,500

b) Tree and stump removal - greater than and equal 
to 100mm diameter

LS $55,000.00 1 $55,000 1 $55,000

A7 Construction Signs, Traffic Control and Traffic 
Management Plan

LS $110,000.00 1 $110,000 1 $110,000

Subtotal Section A $615,000 $615,000

Earth Excavation m³ $27.50 27,165 $747,044 61,434 $1,689,443

Earth Borrow (Clean Fill) m³ $27.50 105,876 $2,911,585 69,047 $1,898,780

Asphalt Removal Full Depth m² $6.60 26,000 $171,600 $0

Area of Asphalt m² 56,825 79,152

Wearing Course t $82.50 9,080 $749,103 10,690 $881,929

Upper Binding Course (50 mm) t $82.50 9,080 $749,103 10,690 $881,929

Lower Binding Course (50 mm) t $82.50 9,080 $749,103 10,690 $881,929

Road Base (150 mm) t $22.00 27,240 $599,282 32,070 $705,543

Sub Base (500 mm) t $22.00 90,800 $1,997,607 106,900 $2,351,810

Tack Coat m² $0.55 56,825 $31,254 79,152 $43,534

Concrete Curb and Gutter m $71.50 13,284 $949,806 12,740 $910,910

150mm Subdrain Including Geotextile m $27.50 6,642 $182,655 6,370 $175,175

Pavement Markings - Permanent LS $55,000.00 1 $55,000 1 $55,000

3m Wide HL3 Asphalt Path m² $13.20 19,926 $263,023 19,110 $252,252

150mm Concrete Maintenance Strip m² $66.00 6,642 $438,372 6,370 $420,420

150mm Concrete Median m² $66.00 6,642 $438,372 6,370 $420,420

Seed and Mulch and 100mm Imported Topsoil m² $5.50 146,124 $803,682 101,920 $560,560

914mm x 610mm Tactile Warning Plates ea $495.00 40 $19,800 56 $27,720

Subtotal Section B $11,856,390 $12,157,352

C1 Supply and place 300 mm concrete storm sewer pipe m $100.00 85 $8,500 0 $0

C2 Supply and place 375 mm concrete storm sewer pipe m $122.00 100 $12,200 0 $0

C3 Supply and place 450 mm concrete storm sewer pipe m $126.00 200 $25,200 0 $0

C4 Supply and place 525 mm concrete storm sewer pipe m $137.00 300 $41,100 0 $0

C5 Supply and place 600 mm concrete storm sewer pipe m $185.00 100 $18,500 0 $0

C6 Supply and place 675 mm concrete storm sewer pipe m $283.00 200 $56,600 0 $0

C7 Supply and place 750 mm concrete storm sewer pipe m $373.00 380 $141,740 0 $0

C8 Supply and place 825 mm concrete storm sewer pipe m $433.00 350 $151,550 0 $0

C11 Supply and place 150 mm PVC catch basin lead pipe m $60.00 567 $34,020 0 $0

C12 Supply and place 250 mm PVC catch basin lead pipe m $75.00 20 $1,500 0 $0

C13 Supply and place 1200 mm dia. precast concrete 
manhole OPSD 701.010

ea $2,450.00 11 $26,950 1 $2,450

C14 Supply and place 1500 mm dia. precast concrete 
manhole OPSD 701.011

ea $4,470.00 6 $26,820 3 $13,410

C15 Supply and place 1800 mm dia. precast concrete 
manhole OPSD 701.012

ea $6,950.00 2 $13,900 0 $0

C16 Supply and place 2400 mm dia. precast concrete 
manhole OPSD 701.013

ea $11,200.00 1 $11,200 1 $11,200

C18 Supply and place 600x600 catch basin OPSD 
705.010

ea $900.00 65 $58,500 0 $0

C19 Supply and place twin inlet catch basin OPSD 
705.020

ea $1,900.00 2 $3,800 0 $0

C20 Supply and place frames and grates OPSD 400.010 ea $150.00 69 $10,350 0 $0

C21 Supply and place frames and grates OPSD 401.010 ea $150.00 20 $3,000 0 $0

Subtotal Section C $645,430 $27,060

$0.00

D1 Full intersection signalization LS $330,000.00 5 $1,650,000 7 $2,310,000

Subtotal Section D $1,650,000 $2,310,000

D1 Standard Street Lighting m $330.00 6,642 $2,191,860 6,370 $2,102,100

Street Lighting

General
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Subtotal Section D $2,191,860 $2,102,100

E1 Hydro m $1,100.00 3,200 $3,520,000 270 $297,000

E2 Bell m $220.00 3,200 $704,000 500 $110,000

E3 Gas m $143.00 2,500 $357,500 $0

E4 Watermain m $550.00 2,200 $1,210,000 140 $77,000

E5 Sanitary Sewer m $385.00 2,500 $962,500 $0

Subtotal Section E $6,754,000 $484,000

E1 Concrete Bridge Structure (Rainbow Creek) m2 $5,500.00 412 $2,266,000                     1,875 $10,312,500

E2 Retaining Walls (Rainbow Creek) m2 $770.00 $0                        600 $462,000

E3 Bridge Structure (Overpass) m2 $5,500.00 $0                     2,300 $12,650,000

E4 Retaining Walls (SPUI) m2 $770.00 $0                        160 $123,200

Subtotal Section E $2,266,000 $23,547,700

Summary
General $620,000 $620,000

Roadwork $11,860,000 $12,160,000

Storm Sewer $650,000 $30,000

Traffic Signals $1,650,000 $2,310,000

Street Lighting $2,191,860 $2,102,100

Utility Relocations (Estimated) $6,754,000 $484,000

Structural $2,270,000 $23,550,000

30% Contingency $7,800,000 $12,380,000

Property m2 $834.00 133,000                $110,900,000 101,000                $84,200,000

TOTAL TENDER $144,700,000 $137,800,000
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